
STATE OF CALIFORNIA 
ENVIRONMENTAL PROTECTION AGENCY 

DEPARTMENT OF TOXIC SUBSTANCES CONTROL 

I n the Matter of: 

Malibu High School and 
Cabrillo Elementary School 

Proponent: 

Santa Monica-Malibu Unified School 
District 
1651 Sixteenth Street 
Santa Monica, California 90404 

Docket No. HSA-VCA 13/14-85 

Voluntary Investigation Agreement 

Health and Safety Code 
Section 25355.5(a)(1 )(C) 

The California Department of Toxic Substances Control (DTSC) and the Santa 
Monica-Malibu Unified School District (Proponent) enter into this Voluntary Investigation 
Agreement (Agreement) and agree as follows: 

1. Site. This Agreement applies to the property located at 30215 and 30237 
Morning View Dr., Malibu, in Los Angeles County, California 90265 site (Site), identified 
by Los Angeles Assessor's Parcel Number 4469-017-900, and any off-site area to 
which hazardous substances have or may have migrated from the Site. The Site is 
approximately 39.52 acres in size and is bordered by N COR OF LOT 14 TR NO 15858 
TH SE ON NE LINE OF SD LOT TO NW LINE OF CLOVER HEIGHTS AVE TH SW 
AND FOLLOWING SD AVE TO NE, a combination of commercial and residential uses 
bordering the property. A Site diagram and a Site location map are attached as 
Exhibits A and B. 

2. Jurisdiction. This Agreement is entered into by DTSC and Proponent 
pursuant to Health and Safety Code section 25355.5(a)(1 )(C) which authorizes DTSC 
to enter into an enforceable agreement to oversee the investigation and/or remediation 
of a release or threatened release of any hazardous substance at or from the Site. 

3. Purpose. The purpose of this Agreement is for Proponent to investigate 
and/or remediate a release or threatened release of any hazardous substance at or 
from the Site under the oversight of DTSC. The purpose of this Agreement is also for 
DTSC to obtain reimbursement from Proponent for DTSC's oversight costs incurred 
pursuant to this Agreement. 

4. Ownership. The Site is owned by Santa Monica-Malibu Unified School 
District. 

5. Substances Found at the Site. Based on the information available to DTSC 

1 



and Proponent, the Site is or may be contaminated with hazardous substances, 
including polychlorinated biphenyls (PCBs) pesticides, heavy metals and volatile 
organic compounds. 

6. Scope of Work and DTSC Oversight. DTSC shall review and provide 
Proponent with written comments on all Proponents' deliverables as described in 
Exhibit C (Scope of Work) and other documents applicable to the scope of the project. 
DTSC shall provide oversight of field activities, including sampling and remedial 
activities, as appropriate. Proponent agrees to perform all the work required by this 
Agreement. Proponent shall perform the work in accordance with applicable local, state 
and federal statutes, regulations, ordinances, rules and guidance documents, in 
particular, Health and Safety Code section 25300 et seq., as amended. 

7. Additional Activities. DTSC and Proponent may amend this Agreement to 
include additional activities in accordance with Paragraph 17 of this Agreement. If 
DTSC expects to incur additional oversight costs for these additional activities, it will 
provide an estimate of the additional oversight costs to Proponent. 

8. Endangerment During Implementation. 

8.1. Proponent shall notify DTSC's Project Manager immediately upon learning 
of any condition that may pose an immediate threat to public health or safety or the 
environment. Within seven days of the onset of such a condition, Proponent shall 
furnish a report to DTSC, signed by Proponent's Project Manager, setting forth the 
conditions and events that occurred and the measures taken in response thereto. 

8.2. In the event DTSC determines that any activity (whether or not pursued in 
compliance with this Agreement) may pose an imminent or substantial endangerment 
to the health or safety of people on the Site or in the surrounding area or to the 
environment, DTSC may order Proponent to conduct additional activities in accordance 
with Paragraph 7 of this Agreement or to stop further implementation of this Agreement 
for such period of time as may be needed to abate the endangerment. DTSC may 
request that Proponent implement interim measures to address any immediate threat or 
imminent or substantial endangerment. 

9. Access. Proponent shall provide, and/or obtain access to the Site and take all 
reasonable efforts to obtain access to off-site areas to which access is necessary to 
implement the Agreement. Such access shall be provided to DTSC's employees, 
contractors, and consultants at all reasonable times. Nothing in this paragraph is 
intended or shall be construed to limit in any way the right of entry or inspection that 
DTSC or any other agency may otherwise have by operation of law. 

10. Sampling. Data and Document Availability. When requested by DTSC, the 
Proponent shall make available for DTSC's inspection, and shall provide copies of, all 
data and information concerning contamination at or from the Site, including technical 
records and contractual documents, sampling and monitoring information and 
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photographs and maps, whether or not such data and information was developed 
pursuant to this Agreement. For all final reports, Proponent shall submit one hard 
(paper) copy and one electronic copy with all applicable signatures and certification 
stamps as a text-readable Portable Document Formatted (pdf) file Adobe Acrobat or 
Microsoft Word formatted file. 

11. Record Preservation. Proponent shall retain, during the implementation of 
this Agreement and for a minimum of six years after its termination, all data, reports, 
and other documents that relate to the performance of this Agreement. If DTSC 
requests that some or all of these documents be preserved for a longer period of time, 
Proponent shall comply with the request, deliver the documents to DTSC, or permit 
DTSC to copy the documents at Proponent's expense prior to destruction. 

12. Notification of Field Activities. Proponent shall inform DTSC at least seven 
days in advance of all field activities pursuant to this Agreement and shall allow DTSC 
and its authorized representatives to take duplicates of any samples collected by 
Proponent pursuant to this Agreement. 

13. Project Managers. Within 14 days of the effective date of this Agreement, 
OTSC and Proponent shall each designate a Project Manager and shall notify each 
other in writing of the Project Manager selected. Each Project Manager shall be 
responsible for overseeing the implementation of this Agreement and for designating a 
person to act in his/her absence. All communications between DTSC and Proponent, 
and all notices, documents and correspondence conceming the activities performed 
pursuant to this Agreement shall be directed through the Project Managers. Each party 
may change its Project Manager with at least seven days prior written notice. 

14. Proponent's Consultant and Contractor. All work performed pursuant to this 
Agreement shall be under the direction and supervision of a professional engineer or 
professional geologist, licensed in California, with expertise in hazardous substance site 
cleanup. Proponent's Project Manager, contractor or consultant shall have the 
technical expertise sufficient to fulfill his or her responsibilities. Within 14 days of the 
effective date of this Agreement, Proponent shall notify OTSC's Project Manager in 
writing of the name, title, and qualifications of the professional engineer or professional 
geologist and of any contractors or consultants and their personnel to be used in 
carrying out the work under this Agreement in conformance with applicable state law, 
including but not limited to, Business and Professions Code sections 6735 and 7835. 

15. OTSC Review and Approval. All work performed pursuant to this Agreement 
is subject to DTSC's review and approval. If OTSC determines that any report, plan, 
schedule or other document submitted for approval pursuant to this Agreement fails to 
comply with this Agreement or fails to protect public health or safety or the environment, 
OTSC may (a) return comments to Proponent with recommended changes and a date 
by which the Proponent must submit to OTSC a revised document incorporating or 
addressing the recommended changes; or (b) modify the document in consultation with 
Proponent and approve the document as modified. All DTSC approvals and decisions 
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made regarding submittals and notifications will be communicated to Proponent in 
writing by DTSC's Branch Chief or his/her designee. No informal advice, guidance, 
suggestions or comments by DTSC regarding reports, plans, specifications, schedules 
or any other writings by the Proponent shall be construed to relieve Proponent of the 
obligation to obtain such written approvals. 

16. Payment. 

16.1. Proponent agrees to pay 1) all costs incurred by DTSC in association with 
preparation of this Agreement, and for oversight activities, including review of 
documents, conducted prior to the effective date of this Agreement, and (2) all costs 
incurred by DTSC in providing oversight pursuant to this Agreement, including review of 
the documents described in Exhibit C and associated documents, and oversight of field 
activities. Costs incurred include interest on unpaid amounts that are billed and 
outstanding more than 60 days from the date of the invoice. An estimate of DTSC's 
oversight costs is attached as Exhibit D. It is understood by the parties that Exhibit D is 
an estimate and cannot be relied upon as the final cost figure. DTSC may provide an 
updated or revised cost estimate as the work progresses. DTSC will bill Proponent 
quarterly. Proponent agrees to make payment within 60 days of receipt of DTSC's 
billing. Such billings will reflect any amounts that have been advanced to DTSC by 
Proponent. 

16.2. In anticipation of oversight activities to be conducted, Proponent shall 
make an advance payment of $20,832 to DTSC within 10 days of the effective date of 
this Agreement. It is expressly understood and agreed that DTSC's receipt of the entire 
advance payment as provided in this paragraph is a condition precedent to DTSC's 
obligation to provide oversight, review of or comment on documents. If the advance 
payment exceeds DTSC's final costs, DTSC will refund the difference within 120 days 
after the performance of this Agreement is completed or after this Agreement is 
terminated pursuant to Paragraph 18 of this Agreement. 

16.3. All payments made by Proponent pursuant to this Agreement shall be by 
check payable to the "Department of Toxic Substances Control", and bearing on its 
face the project code for the Site (Site # 301648-11) and the docket number of this 
Agreement. Upon request by Proponent, DTSC may accept payments made by credit 
cards. Payments by check shall be sent to: 

Department of Toxic Substances Control 
Accounting Office 
1001 I Street, 21 st Floor 
P.O. Box 806 
Sacramento, California 95812-0806 

A photocopy of the check shall be sent concurrently to DTSC's Project Manager. 

16.4. DTSC shall retain all cost records associated with the work performed 
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under this Agreement as may be required by state law. DTSC will make all documents 
that support DTSC's cost determination available for inspection upon request in 
accordance with the Public Records Act, Government Code section 6250 et seq. 

17. Amendments. This Agreement may be amended in writing by mutual 
agreement of DTSC and Proponent. Such amendment shall be effective the third 
business day following the day the last party signing the amendment sends its 
notification of signing to the other party. The parties may agree to a different effective 
date. 

18. Termination for Convenience. 

18.1. Except as otherwise provided in this paragraph, each party to this 
Agreement reserves the right to unilaterally terminate this Agreement for any reason. 
Termination may be accomplished by giving a 3~-day advance written notice of the 
election to terminate this Agreement to the other party. In the event that this 
Agreement is terminated under Paragraph 18.1, Proponent shall be responsible for 
DTSC costs through the effective date of termination. 

18.2. If operation and maintenance activities are required for the final remedy, 
Proponent may not terminate the Agreement under Paragraph 18.1 upon DTSC's 
approval of an Operation and Maintenance Plan as proposed by Proponent, unless an 
Operation and Maintenance Agreement is entered into between DTSC and Proponent 
or between DTSC and a party responsible for the required operation and maintenance 
activities. 

19. Incorporation of Exhibits, Plans and Reports. All exhibits are incorporated 
into this Agreement by reference. All plans, schedules and reports that require DTSC's 
approval and are submitted by Proponent pursuant to this Agreement are incorporated 
in this Agreement upon DTSC's approval. 

20. Reservation of Rights. DTSC reserves all of its statutory and regulatory 
powers, authorities, rights, and remedies under applicable laws to protect public health 
or the environment, including the right to recover its costs incurred therefor. Proponent 
reserves all of its statutory and regulatory rights, defenses and remedies available to 
Proponent under applicable laws. 

21. Non-Admission of Liability. By entering into this Agreement, Proponent does 
not admit to any finding of fact or conclusion of law set forth in this Agreement or any 
fault or liability under applicable laws. 

22. Proponent Liabilities. Nothing in this Agreement shall constitute or be 
considered a covenant not to sue, release or satisfaction from liability by DTSC for any 
condition or claim arising as a result of Proponent's past, current, or future operations or 
ownership of the Site. 
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23. Government Liabilities. The State of California or DTSC shall not be liable 
for any injuries or damages to persons or property resulting from acts or omissions by 
Proponent or by related parties in carrying out activities pursuant to this Agreement, nor 
shall the State of California or DTSC be held as a party to any contract entered into by 
Proponent or its agents in carrying out the activities pursuant to this Agreement. 

24. Third Party Actions. In the event that Proponent is a party to any suit or 
claim for damages or contribution relating to the Site to which DTSC is not a party, 
Proponent shall notify DTSC in writing within 10 days after service of the complaint in 
the third-party action. Proponent shall pay all costs incurred by DTSC relating to such 
third-party actions, including but not limited to responding to subpoenas. 

25. California Law. This Agreement shall be governed, performed and 
interpreted under the laws of the State of California. 

26. Severability. If any portion of this Agreement is ultimately determined not to 
be enforceable, that portion will be severed from the Agreement and the severability 
shall not affect the enforceability of the remaining provisions of the Agreement. 

27. Parties Bound. This Agreement applies to and is binding, jointly and 
severally, upon Proponent and its agents, receivers, trustees, successors and 
assignees, and upon DTSC and any successor agency that may have responsibility for 
and jurisdiction over the subject matter of this Agreement. Proponent shall ensure that 
its contractors, subcontractors and agents receive a copy of this Agreement and comply 
with this Agreement. 

28. Effective Date. The effective date of this Agreement is the date of signature 
by DTSC's authorized representative after this Agreement is first signed by Proponent's 
authorized representative. Except as otherwise specified, "days" means calendar days. 

29. Representative Authority. Each undersigned representative of the party to 
this Agreement certifies that she or he is fully authorized to enter into the terms and 
conditions of this Agreement and to execute and legally bind the party to this 
Agreement. 

30. Counterparts. This Agreement may be executed and delivered in any 
number of counterparts, each of which when executed and delivered shall be deemed 
to be an original, but such counterparts shall together constitute one and the same 
document. 

Thomas M. Cota, .. 
Branch Chief 

Date: ~3=..,J,--J-",-')-+//'-f-'1 __ _ 

Schools Evaluation and Brownfields Outreach 
Department of Toxic Substances Control 
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~tl)~ 0,1, ~l)'i/L'I 
Jan e L. Maez 
A:=SUP:tende:.su=s and Fiscal Services/Chief Financial Officer 
Santa Monica-Malibu Unified School District 
Representing Santa Monica-Malibu Unified School District 
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Exhibit A 

Site Location Map 
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Exhibit B 

Site Diagram 





Malibu 

FIELD 

, 

Malibu High School 





~ 
:;: 
~ 
52 
Q 

D 

~~ 
¢~ 
~~ 
>2! 
"''' "' ... ;;j¢ 
~~ 

ScllooIP'~ 

A 

TEACHER 
WUNGE 

OFFICE 

Rm24 Rm25 

MAlNPLAYGROUND (AT REAR OF PLAYGROUND) 

r=J .. n l~~u I -'J~I .J ,;; Rmlli _19 '-- Rm17 RmtS 

Rm21l Rm22 

c Rm21 Rm23 

1 j .. , 1 ... JI -~ 1 ~"g.1 E LIBRARY 

l~ MEDIA 
CENTER OFFlC£ 

B storage 

I .. , 1 t 1--1 -, I .. , IT"' 6 COITAGEA 

. COTTAGE!' 

Furnace RESTROOMS
_OYS 
G=GllILS 
S=STAFF KINDERGARTEN YARD 

JUAN CABRILLO 
30237 MORNINGVIEW DR. 

MALIBU, CA 90265 
31014S7~ 3101457-0367 Fax 

L ______________________ ~ __ ~ _________________________________ 1 

L 
C 
Q) 
:::J 

() 
Q) 
0-
::::::!. 

o 





EXHIBIT C 
SCOPE OF WORK 

The following Tasks will be completed as part of this Agreement: 

TASK 1. 
General Project Support. DTSC will provide technical support to the project, 

including, but not limited to coordinating and attending meetings with both internal and· 
external stakeholders, addressing community group/public concerns, participating in 
community informational sessions, coordination with other regulatory agencies that may 
be involved, issuing fact sheets and notices, and ensuring that project information is 
available on-line and is accessible to the public. 

TASK 2. 
Submittal of Existing Data. Prior Site Remediation Reports and Scoping Meeting 
The Proponent will submit to DTSC all background information, sample analysis 

results, environmental assessment reports, remediation reports and any other 
information pertinent to the hazardous substance management and/or release, 
characterization and cleanup of the Site. The information submitted by the Proponent 
shall be reviewed for conformance with DTSC standards for quality assurance/quality 
control, site investigations, and site remediation. DTSC will review the information to 
identify areas and media of concern, and to determine the additional work, if any, 
required to complete the investigation/remediation of the Site. Following DTSC's initial 
review, a scoping meeting will be held to discuss whether further site characterization is 
necessary, and, if so, how the characterization will be conducted for the Site and how 
they will be implemented. 

TASK 3. 
Preliminarv Environmental Assessment (PEA). Proponent shall conduct a PEA 

to determine whether a release or threatened release of hazardous substances exists 
at the Site which poses a threat to human health or the environment.· The PEA shall be 
conducted in accordance with the DTSC guidance manual for evaluating hazardous 
substance release sites, titled: "Preliminary Endangerment Assessment Guidance 
Manual," State of California, Environmental Protection Agency, Department of Toxic 
Substances Control (Second Printing June 1999). Documents which may be required 
as part of the PEA are: 

(a) PEA Workplan. This workplan shall include a sampling plan designed to 
determine the type and general extent of contamination at the Site; a health and 
safety plan addressing health and safety issues and safe work practices; and a 
quality assurance/quality control plan to produce data of known quality. 

(b) PEA Report. This report will document whether a release has occurred or 
threatened release exists, the threatthe Site poses to human health and the 
environment, and whether further action is necessary. 

1 



TASK 4. 
Public Participation. 
4.1 The Proponent shall conduct appropriate public participation activities 

given the nature of the community surrounding the Site and the level of community 
interest. The Proponent shall work cooperatively with DTSC to ensure that the affected 
and interested public and community are involved in DTSC's decision-making process. 
Any such public participation activities shall be conducted in accordance with Health 
and Safety Code sections25358.7, the DTSC Public Participation Policy and 
Procedures Manual, and with DTSC's review and approval. 

4.2 A scoping meeting may be held to determine the appropriate activities that 
will be conducted to address public participation. 

4.3 The Proponent shall prepare a community profile to examine the level of 
the community's knowledge of the Site; the types of community concerns; the proximity 
of the Site to homes and/or schools, day care facilities, churches, etc.; the current and 
proposed use of the Site; media interest; and involvement of community groups and 
elected officials. The community profile also includes a mailing list for the Site. 

4.4 The Proponent shall develop and submit fact sheets to DTSC for review . 
and approval when specifically requested by DTSC. The Proponent shall be 
responsible for printing and distribution of fact sheets upon DTSC approval using the 
approved community mailing list. 

TASK 5. 
Health and Safety Plan. The Proponent will submit a Site Health and Safety 

Plan in accordance with California Code of Regulations, Title 8, section 5192. This plan 
should include, at a minimum the following elements: 
(a) Site Background/History/Workplan; 
(b) Key Personnel and Responsibilities 
(c) Job Hazard Analysis/Summary; 
(d) Employee Training; 
(e) Personal Protection; 
(f) Medical Surveillance; 
(g) Air Surveillance; 
(h) Site Control; 
(i) Decontamination; 
(j) Contingency Planning; 
(k) Confined Space Operations; 
(I) Spill Containment; 
(m) Sanitation; 
(n) Illumination; and 
(0) Other applicable requirements based on the work to be performed. 

DTSC's Interim Draft Site Specific Health and Safety Plan Guidance Document for Site 
Assessment/Investigation, Site Mitigation Projects, Hazardous Waste Site Work 
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Closure, Post Closure, and Operation and Maintenance Activities (DTSC, December 
2000) can be used as a reference tool, The Health and Safety Plan should cover all 
measures, including contingency plans, which will be taken during field activities to 
protect the health and safety of the workers at the Site and the general public from 
exposure to hazardous waste, substances or materials. The Health and Safety Plan 
should describe the specific personnel, procedures and equipment to be utilized. 

All contractors and all subcontractors shall be given a copy of the Health and Safety 
Plan prior to entering the Site. Any supplemental health and safety plans prepared by 
any subcontractor shall also be prepared in accordance with the regulations and 
guidance identified above. The prime contractor responsible for this subcontractor will 
be responsible for ensuring that all subcontractor supplemental health and safety plans 
follow these regulations and guidelines. 
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Exhibit D 

COST ESTIMATE WORKSHEET 

Date: February 19, 2014 
Project Name: Malibu High School 

Site Code: TBD 

Industrial Public 
Title Pro'ect Manaaer Su ervisor Toxicoloav Geology Hygienist Participation Legal Clerical 

Sr, Environmental Supervising Environmental Staff Engineering Staff Office 
Classification 

Scientist 
Hazardous Program 

Toxicologist Geologist 
Assoc IH PPS . 

Counsel Technician 
Engineer f Manager I (Typing) 

TASK: 

Agreement 
Preo.lNeaotiation 4 
f'I,rojeot 
Management 24 
Reviewe.nd 
comment'on 
existing data and 
Preliminary 
E!ndangerment 
Assessment (PEA) 
equivalent 
documents arid 
provide general 

rciect'oversiaht 12 8 12 
Supplemental Site 
Characterization 

-
~ Wo~kplan 12 12 12 4 
~ Implementation 16 16 
- Report . 12 6 12 

Mailing list, Public 
notice Meetlnos 12 12 12 8 40 

Total No. 
Hours/Class 64 0 40 38 60 4 40 0 0 

Hourly Rate/Class $141 $192 $163 $166 $181 $141 $115 $203 $61 
Cost/Class $9024 $0 $6520 $6308 $10660 $564 $4600 $0 $0 

Contingency, 1 0% $3788 

Grand Total Cost $41,664 

Advance Payment $20 832 

Notes: 




